Addendum No.2, RFP 15-55

2

L

ICIPA; s
— \f&@\
2
%

o

CITY OF SOMERVILLE, MASSACHUSETTS
Department of Purchasing

JOsePH A. CURTATONE
MAYOR
To:  Prospective bidders RFP 15-55, Public Art Davis Square
From: Alex Nosnik, Assistant Director, Purchasing
Date: 1/29/2015

Re: Extension of Deadline Due to Severe Winter Weather

Addendum No. 2 to RFP 15-55

The City is issuing this addendum to RFP 15-55 Public Art Davis Square to extend the due date
due to the recent severe winter weather:

**PLEASE BE SURE TO ACKNOWLEDGE THIS ADDENDUM BELOW**

1. Extension of Due Date of RFP:
o The due date for RFP 15-55 is being extending from 11am on 1/30/15 to 11am

on 2/4/15.
o The revised due date for RFP 15-55 is 11am on 2/4/15.

Please acknowledge receipt of this Addendum by signing below and including this form in

your proposal package. Failure to do so may subject the proposer to disqualification.
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Name of Authorized Signatory
Title of Authorized Signatory
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